

**CITY OF LEWISVILLE
IH-35E UTILITY RELOCATION
FOX AVENUE TO COLLEGE STREET
PROJECT NO. U1301
BID NUMBER 22-13-C**

**ADDENDUM NO. 1
January 5, 2022**

The bid document for Prairie Creek East Trunk Interceptor Project, for which bids are due **Thursday, January 13, 2022**, is amended as follows:

1. Engineers estimated cost of construction: **\$3.75M**
2. Contractors responsible for materials testing (testing is subsidiary to bid items)
3. Contractors responsible for locating staging areas. Areas may be available within TxDOT ROW, however, this is not guaranteed. There is also potential to use City property for staging, but this will need to be coordinated as well.
4. Excess spoil will need to be removed from site.
5. Missing water line on page 23 has been included in this addendum as Attachment 1.
6. TxDOT Buy American guidelines that apply to this contract are for all iron and steel products. Additional information can be found on the TxDOT website located here: <https://www.txdot.gov/inside-txdot/division/right-of-way/buy-america.html>

Bidders are advised to acknowledge receipt of Addendum No. 1 by filling in the appropriate blanks contained in the Proposal and the outer envelope of their bid.

Sincerely,

Sarena Moore

Sarena Moore, P.E

Attachment 1

